USDA - Natural Resources Conservation Service Virginia

Practice: 649 - Structures for Wildlife

Scenario: #6 - Fence Markers, Vinyl Undersill

Scenario Description: Existing fences are retrofitted with vinyl markers that increase wire visibility and reduce mortality due to collision for wildlife species of concern.
Markers are installed approximately every 3 feet along top wire. Scenario is typically implemented along fences in potential high risk areas (red areas in SGI Fence Collision
Risk Model) or where a known problem exists.

Before Situation: Wire fences located in high risk areas pose a collision threat to wildlife of special concern.

After Situation: Fence related mortality of species of special concern is reduced.

Scenario Feature Measure: feet of fence marked

Scenario Unit: Foot

Scenario Typical Size: 1320

Total Scenario Cost: $198.31

Scenario Cost/Unit: $0.15

Cost Details

Component Name H Id

Description H Unit H Cost H Qty H Total

Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $20.52 5 $102.61
herder, concrete placement, materials spreader, flagger, etc.

Materials

Marking material using the "undersill" strips of vinyl siding. Priced

Vinyl Undersill Strips 241 per foot of fence per each wire. Materials only.

Foot $0.06 1320 $79.20

Equipment Installation

All terrain vehicles, ATV H 965

Includes equipment, power unit and labor costs. H Hour H $33.00 H 0.5 H $16.50




USDA - Natural Resources Conservation Service Virginia

Practice: 649 - Structures for Wildlife
Scenario: #7 - Brush Pile - Small

Scenario Description: Small brush piles are created to provide shrubby/woody escape cover for wildlife. Pushing or cutting of select small trees and placement in selected
locations to provide wildlife cover. Typical scenario of 10" x 20" area for structure covered by interlocking limbs of trees less than 12 inches in diameter.

Before Situation: The existing habitat lacks escape, ground nesting and safe loafing cover.

After Situation: Small brush piles provide needed escape, ground nesting and safe loafing cover for targeted wildlife species.
Scenario Feature Measure: brush piles

Scenario Unit: Each

Scenario Typical Size: 1

Total Scenario Cost: $34.82

Scenario Cost/Unit: $34.82

Cost Details
Component Name H Id H Description H Unit H Cost H Qty H Total
Labor
Includes: Skid Steer Loaders, Hydraulic Excavators <50 HP,
Equipment Operators, Light 232 Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Hour $24.60 0.5 $12.30

Mulchers

Equipment Installation

Skidsteer loader with horsepower range of 60 to 90. Equipment and

Skidsteer, 80 HP 933 power unit costs. Labor not included.

Hour $45.03 0.5 $22.52




USDA - Natural Resources Conservation Service

Practice: 649 - Structures for Wildlife

Scenario: #8 - Brush Pile - Large

Virginia

Scenario Description: Downed tree structures are created to provide shrubby/woody escape cover for wildlife. Existing sod will be killed prior to placement of tree

structures. Felling of select trees and placement in selected locations to provide wildlife cover. Typical scenario of 30' x 50" area for structure covered by interlocking limbs of

trees at least 12" in diameter.

Before Situation: The existing habitat lacks escape, ground nesting and safe loafing cover.

After Situation: Large brush piles provide needed escape, ground nesting and safe loafing cover for targeted wildlife species.
Scenario Feature Measure: brush piles

Scenario Unit: Each

Scenario Typical Size: 1

Total Scenario Cost: $135.61

Scenario Cost/Unit: $135.61

Cost Details
Component Name H Id H Description H Unit H Cost H Qty H Total
Labor
Includes: Skid Steer Loaders, Hydraulic Excavators <50 HP,
Equipment Operators, Light 232 Trenchers <127, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Hour $24.60 $24.60
Mulchers
Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $20.52 $61.57
herder, concrete placement, materials spreader, flagger, etc.
Equipment Installation
Chainsaw H 937 H Equipment and power unit costs. Labor not included. H Hour H $4.41 H H $4.41
Skidsteer, 80 HP 933 Skldsteer_ loader with horsepower range of 60 to 90. Equipment and Hour $45.03 $45.03
power unit costs. Labor not included.




USDA - Natural Resources Conservation Service

Practice: 649 - Structures for Wildlife

Scenario: #9 - Rock Structure

Scenario Description: This activity constructs piles of rock to provide habitat for wildlife where needed in both upland and aquatic systems, e.g. small mammels in uplands

Virginia

and aquatic cover/shelter to provide structure and nesting habitat for herpetefauna and/or fish in otherwise structurally deficient springs, wetlands and other fresh water

aquatic systems (private ponds and lakes). Typical activity involves construction of quarried rock (riprap) 4-8 " in size, in piles randomly across the wetland area. Piles are

approximately 7' L X 5' W X 3' H (5 tons/pile)

Before Situation: Existing habitat is deficient in habitat structure and lacks shelter for various species of small mammels, amphibians, reptiles and/or fish when used in
fresh water aquatic systems (private ponds and lakes).

After Situation: Upland sites, springs, wetlands and other aquatic systems are enhanced/restored by the addition of habitat structure for loafing and escape and brood

rearing.

Scenario Feature Measure: Rock Piles

Scenario Unit: Each
Scenario Typical Size: 1
Total Scenario Cost: $598.69

Scenario Cost/Unit: $598.69

Cost Details
Component Name H Id H Description H Unit ‘ Cost H Qty H Total
Labor
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Equipment Operators, Heavy 233 Machines, Rock Trenchers, Trenchers >=12", Dump Trucks, Ag Hour $26.87 1 $26.87
Equipment >=150 HP, Scrapers, Water Wagons.
Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $20.52 1 $20.52
herder, concrete placement, materials spreader, flagger, etc.
Equipment Installation
. Track mounted hydraulic excavator with bucket capacity range of
Hydraulic Excavator, 1 CY 931 0.8 to 1.5 CY. Equipment and power unit costs. Labor not included. Hour $114.85 L $114.85
Mobilization
Mot_)lhzatlon, medium 1139 Equipment with 70-150 HP or typical weights between 14,000 and Each $258.32 1 $258.32
equipment 30,000 pounds.
Materials
Rock Rlprap, gr_ad‘.ad, angular, 1200 Graded‘ Rock Riprap for all gradation ranges. Includes materials Ton $35.63 5 $178.13
material and shipping and delivery only.




